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Please review the attached responses to
questions regarding the RFP.
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Contact
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Construction Inspection Services
New San Bernardino Courthouse
RFP #OCCM-2010-27-RO
Addendum 1

# ‘ RFQ Reference ‘ Question

1 | RFP How will the materials testing be handled for this | A material testing and special inspection firm
project? will be selected separately in the future.

2 | RFP What is the expected construction cost, duration, The scope of this project includes 36
and start of the project? courtrooms in 375,000 sf at a cost of

approximately $300,000,000. Construction
will last approximately 30 months, beginning
early in 2011.

3 | RFP Apart from the IOR services, will AOC OCCM A material testing and special inspection firm
expect the service provider to perform all will be selected separately in the future.
necessary materials testing and construction
inspection services for the project, and if so, could
you please provide more details about the types of
construction inspection and materials testing
services, which will be required? Can we receive
project plans and specifications?

4 | RFP Can we receive a copy of the soils report prepared | No, a material testing and special inspection
for the project? firm will be selected separately in the future.

5 | RFP The cover page of the RFP states that AOC OCCM This RFP is seeking an Inspector of Record
seeks a qualified firm to provide “...Construction (IOR) for construction inspection, not a
Inspection Services during the design and materials testing laboratory with special
construction phases for a new courthouse...” Could | inspection capabilities.
you please clarify what services would be
expected from the service provider during the
design phase?




H ‘ RFQ Reference
6 | RFP

Construction Inspection Services
New San Bernardino Courthouse
RFP #OCCM-2010-27-RO
Addendum 1

‘ Question

The RFP (page 5 of 23) specifies that DVBE
documentation should not be submitted with the
Proposal, but is to be submitted only if the service
provider is selected. Could you clarify if all parts of
the DVBE participation form should be submitted
upon selection, or only the Good Faith Effort
should be submitted upon selection? If no DVBE
documentation needs to be provided at the time of
proposal submittal, does that mean that the Good
Faith Effort could be executed after a service
provider has been selected for the contract?

‘ Answers

All parts of the DVBE Compliance form need
to be completed upon selection.

7 | RFP

The RFP specifies (page 5 of 23) that the service
provider should include examples of projects (at
least 10). Is there a page limit for the proposal or
a page limit for the examples of projects and the
resumes to be included?

No page limit for proposal. Examples of
projects should be one page each, same for
resumes.

8 | RFP

On the Attachment A — Standard Agreement
Sample, Page Al, line 1 — would AOC consider
inserting “reasonably” after “with counsel”?

No changes to Standard Agreement

9 | RFP

On the Attachment A — Standard Agreement
Sample, Page Al, Section (d), 5th line — would
AOC consider inserting “to the extent caused”
after “or is”?

See answer to #8 above.




Construction Inspection Services
New San Bernardino Courthouse
RFP #OCCM-2010-27-RO
Addendum 1

H ‘ RFQ Reference ‘ Question ‘ Answers

10 | RFP On the Attachment A — Standard Agreement See answer to #8 above.
Sample,Page A2, Section 5 — would AOC consider
deleting “Time is of the essence” clause and
replacing it with: “Consultant acknowledges the
importance of completing services pursuant to the
construction schedule and shall complete the
services as expeditiously as is consistent with the
exercise of the generally accepted standard of
care” ?

11 | RFP On the Attachment A — Standard Agreement See answer to #8 above.
Sample, Page B4 and B5, Section B-4 items C, D
and E - will AOC consider replacing those with a
statement that “Consultant will perform our
services consistent with the generally accepted
professional standard of care practiced by other
consulting firms providing similar services on
similar projects”?

12 | RFP Would AOC confirm that this is a prevailing wage Yes this is a prevailing wage project.
project?
13 | RFP Is this RFP for just IOR Services or for both IOR Refer to #1 and #3 above.

and Construction Special Inspection Services?
Thank you for your time.

14 | RFP Please provide specific information as to the certifications, | Indicate certifications and licenses that
licenses, and any other special experience or support the individual as prepared to be the
gualifications OCCM would like us to show for the IOR IOR for a large complex construction project

proposed as stated in RFP.




